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HAUL ROUTE NOTES

1. THE CONTRACTOR SHALL MAINTAIN THE HAUL ROUTE TO ALLOW TRUCKS TO TRAVEL
BETWEEN THE PUBLIC RIGHT OF WAY AND  STAGING/WORK AREAS.

2. AIRCRAFT SHALL HAVE THE RIGHT-OF-WAY AT ALL TIMES.

3. TAXIWAY A SHALL BE MAINTAINED IN WORKING CONDITION DURING CONSTRUCTION.
THE CONTRACTOR SHALL CONTINUOUSLY KEEP THE PAVEMENT CLEAN OF FOD AND
DEBRIS AS WELL AS PROTECT THE PAVEMENT, EDGE LIGHTS, AND SIGNS FROM
DAMAGE.

4. THE CONTRACTOR SHALL COORDINATE WITH THE AIRPORT MANAGER AND THE AIR
TRAFFIC CONTROL TOWER (ATCT) TO ALLOW FUEL TRUCKS AND FIRE RESCUE
EQUIPMENT TO TRAVEL ON TAXIWAY A WHILE IT IS CLOSED TO AIRCRAFT DURING
PHASE 1A, 2A, 3A AND 4.  THE COST FOR THIS COORDINATION SHALL BE INCIDENTAL
TO PAY ITEM C-105, MOBILIZATION.

5. SECURITY GATES SHALL BE LOCKED AT ALL TIMES UNLESS ACTIVE HAULING IS TAKING
PLACE. WHEN ACTIVE HAULING IS TAKING PLACE, A SECURITY GUARD MUST BE POSTED
AT THE GATE.
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